
 

Date: Feb. 2021 Reference No: JPF- PLS-21-002 1 

 
 
 

 

 
 

TENDER DOSSIER 
 
 
 
 
 

Request for Proposals 
for 

Third-party Project 
Monitoring & Evaluation of 

JPF Funded Projects in 
Gaza/Palestine 

 
 

Tender Reference: 
JPF-PLS-21-002 

Feb. 2021



 

Date: Feb. 2021 Reference No: JPF- PLS-21-002 2 

A  –  I N S T R U C T I O N S  T O  B I D D E R S  

In submitting a tender, the bidder accepts in full and without restriction the special and 
general conditions governing this contract as the sole basis of this tendering procedure, 
whatever his own conditions of sale may be, which hereby waives.  

Bidders are expected to examine carefully and comply with all instructions, forms, 
provisions and specifications contained in this tender dossier. Failure to submit a tender 
containing all the required information and documentation within the deadline specified 
will lead to the rejection of the tender.  

No account can be taken of any reservation in the tender as regards the tender dossier; any 
reservation will result in the immediate rejection of the tender without further evaluation. 

Tender procedures will be conducted by authorized Japan Platform personnel and the 
decision will be given by the tender committee. If requested, representatives from the back 
donor or partner organizations can attend to the tender committee as an observer. 

1. Preamble: 

The Japan Platform (hereinafter referred to as "JPF") is an international emergency 
humanitarian aid organization which offers the most effective and prompt emergency aid in 
response to global developments, focusing on issues of refugees and natural disasters. JPF 
conducts such aid through a tripartite cooperation system where NGOs, business 
communities, and the government of Japan work in close cooperation, based on equal 
partnership, and making the most of the respective sectors' characteristics and resources. 
 
JPF serves as an intermediary support organization providing various types of assistance to 
member NGOs in Japan to deliver quick and comprehensive aid on their own. JPF has 
supported aid activities of 45member NGOs, each with its own set of diverse strengths. It has 
delivered humanitarian assistance to 47 nations and regions about 1,200 project, with a total 
financial contribution of 40 billion yen. JPF has built a strong reputation based on trust by 
promoting cooperation among private sectors and NGOs and by accurately reporting all of 
its activities. Please find attached JPF Information Leaflet as Annex 1. More information on 
JPF can be found at http://www.japanplatform.org/E/.  

2. Purpose of the Request for Proposals 

The purpose of this request for proposals (RFP) is to solicit competitive offers for the 
provision of Third-party project monitoring and terminal evaluation services for JPF projects 
implemented by its member NGOs in Gaza.  JPF has been working in Gaza since 2014 and the 
current Gaza/Palestine Emergency Humanitarian Response programme has duration of 3.7 years  

(1st Sep. 2018 to 31 Mar. 2022) with total eight projects presented in the list below;  
 

http://www.japanplatform.org/E/
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List 1: List of JPF projects under the 3-year PLS Emergency Humanitarian Response programme 
 

 
JPF seeks to contract a TPM entity to accurately capture information, monitor activities and 
analyse data on these project activities. In particular, this Third-party project monitoring and 
evaluation will be an essential quality assurance activity in Gaza where JPF and the member 
NGOs have limited access to. JPF will use the outcome of this monitoring and evaluation to 
improve the current and future projects and programme. The evaluation reports will be 
made available to the public as part of JPF’s activity to ensure accountability to donors and 
the general public while the monitoring reports are shared within a JPF Gaza/Palestine 
working group with primary learning objective.  

 

3. Scope of Services 

This RFP encompasses the Third-party project monitoring and evaluation of six projects in 
Gaza as part of JPF accountability and learning initiatives for quality improvement.  Details 
of respective projects can be obtained by requesting via email address mentioned in 10 
Submission of Proposals. Below outlines expected work performed by the selected 
contractor: 

 

 

Project 

Number  

Member 

NGO 

Project Name Project 

Duration 

(year.month.) 

Monitoring  

Planed 

(year.month.)  

Terminal 

Evaluation 

Planed 

(year.month.) 

1 NGO1 Rehabilitation and Reintegration for 

the Persons with Disabilities and 

Capacity Development for the 

Caregivers in Gaza Strip 

2018.9.～
2020.2. 

‐ ‐ 

2 NGO2 Health/Nutrition Support for 

Vulnerable Pre-school-aged Children 

and Their Caregivers in the Gaza 

Strip  

2018.10.～
2019.12. 

‐ ‐ 

3 NGO2 Health/Nutrition Support for 

Vulnerable Pre-school-aged Children 

and Their Caregivers in the Gaza 

Strip (Phase 2) 

2020.1.～
2020.12. 

 2021.3. 

 

4 

 

NGO1 

Improvement of health and 

wellbeing of the Vulnerable Children 

and Women in Gaza 

2020.7.～
2021.5. 

‐ 2021.4. 

5 NGO1 Community Development for 

Rehabilitation and Reintegration of 

the Persons 

with Disabilities or the Other 

Challenges in Gaza Strip 

2020.3.～
2021.3. 

‐ 2021.4. 

6 NGO2 Health/Nutrition Support for 

Vulnerable Pre-school-aged Children 

and Their Caregivers in the Gaza 

Strip (Phase 3) 

2021.1.～
2021.12. 

2021.6. 2021.12. 

7 NGO1 Sustainable Rehabilitation and 

Reintegration of the persons 

with disabilities and capacity 

building for the medical 

institutions in Gaza Strip 

2021.3-2022.3 2021.6 2022.3 

8 NGO1 Under formulation 2021.3-2022.3 2021.6 2022.3 

Terminal evaluation already 

completed  

Subjected to the M&E solicited by this Call for Proposal, 

with project #7 and 8 pending approval, therefore 

requiring separate financial proposals   
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3.1 Real-Time Monitoring (RTE) for project 6,7 and 8:   

The RTE toward middle of project implementation. Refer to the tentative timing planned for 
respective projects in the list 1 under the heading of “monitoring planned”.  

 
The objectives of the RTM are:  
 To identify issues and problems at real time, and generate recommendations and 

potential solutions to facilitate the ongoing project implementation; 
 To generate an understanding of the extent to which the Core Humanitarian Standard 

(CHS) is applied and identify opportunities for improvement. Two to three Standards 
subjected for review will be identified during preliminary consultation with the 
implementing NGO members.  

 To understand progress to date against the project implementation plan and targets 
specified in log frames; 

JPF particularly considers the primary objective of the RTE is to provide feedback in a 
participatory way, to those implementing (local implementing partners) and managing the 
projects (JPF’s member NGOs). The results are expected to contribute to learning, especially 
the immediate learning during implementation, therefore timeliness matters; JPF is 
expecting the selected contractor to complete the RTE report before or short after leaving 
the field, unlike standard evaluations (Factor writing time into the fieldwork schedule). 
Moreover, given the RTEs’ primary stakeholders are the field team and those managing the 
operation at the head office, most of whom are working under considerable pressure with 
little time to read a conventional evaluation report, therefore, include time for debriefings 
in the field in the RTE plan to raise emerging issues with the field team, and a final debriefing 
with member NGOs at the head office in Tokyo.  

 

3.2 Summative evaluations for project 3,4,5,6,7 and 8:  
Summative evaluations at the time of the projects’ completion. Refer to the tentative timing 
planned for respective projects in the list 1 under the heading of “terminal evaluation 
planned”.  

 
The objectives of the terminal evaluation are: 

 To verify and measure actual outputs and if possible outcomes of the project with the 
available data; 

 To understand the beneficiary’s satisfaction; 
 To determine the value of project implementations with all above identification of 

actual measurements and beneficiary’s satisfaction ;  
 To verify that the humanitarian principles and standards including but not limited to 

CHS are respected; 
 To document above achievements and challenges and reports to donors and the 

general public;  
 To provide recommendations to the future project improvements for both JPF and 

member NGOs.  

The implementing NGOs are responsible in conducting self-evaluation by measuring outputs 
and outcomes defined in their project documents and JPF’s evaluation complements the 
implementing NGOs’ self-evaluation. Above all, the terminal evaluation is expected to judge 
the worth of the projects using an evaluation framework that is pre-set by JPF through 
followings exercises;  
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 Confirming project rationales by through desk reviews on the socio-economical status  
in the targeted areas as well as relevance with assistance plans in the areas and sectors.  

 Verifying and triangulating selected findings, hearing the beneficiary’s satisfaction and 
documenting challenges based on qualitative information collected from such as KII, 
FGD and observations. 

 Verifying causal effect of the projects’ primary achievements by conducting beneficiary 
surveys using impact evaluation methodology. The minimum and preferred sample size 
envisaged is 25 beneficiaries from intervention households, and 25 from control 
households (The selection of the participants from both the intervention and the control 
group is either random or purposive selection through matching by socioeconomic 
indicators).  

 

3.3 Needs assessment on two sectors in Gaza  

Targeted needs assessments on Gaza’s health condition and another sector agreed with the 
member NGOs. With an interest to strengthening the member NGOs’ design and implement 
effective and targeted health-focused interventions as well as with a hope to serve as 
comparative monitoring data for its supported projects, JPF contracted a local research 
institute and conducted a baseline survey in 2020 to provide with a clear understanding of 
the health situation in the Gaza. Building on this baseline, the selected contractor is 
expected to update the condition of the selected indicators from the baseline survey in 
2020 based on the preliminary discussion with the two project implementing NGOs. 
Moreover, JPF is envisaged to conduct a targeted data collection to understand the 
condition in one more sector other than health where the assistance gaps is identified by 
the member NGOs with an interest to strengthening the two member NGOS’s design and 
quality and targeted interventions in Gaza for coming years.  
 
With due consideration on these terminal evaluations that are built on the earlier project 
evaluations conducted for project 1 and 2, this needs assessment on two sectors in Gaza 
should factor the desk review on respective projects’ relevance with the JPF’s current multi-
year Gaza/Palestine Emergency Humanitarian Response plan and provide a chapter in the 
needs assessment report identifying cross-cutting findings across programme, and prepare 
recommendations no more than five for JPF for formulating next programme.  

 

3.4 Communications/Coordination  

Prior to the start of data collection for evaluation and monitoring activities, the selected 
contractor will closely collaborate with JPF to develop tools, field visit protocols, data 
presentation and reporting formats. JPF will provide the contractor with relevant 
documentation, including projects proposals and monthly reports. The member NGOs will 
provide more project specific documents pertaining to the monitoring and evaluation 
exercise. Key project documents are in English, however, inherently some of documents are 
Japanese and the selected contractor are expected to use google translation and 
triangulation technique to confirm contents. All documentation shared with the contractor 
is considered confidential and a data protection protocol will be signed as part of the 
contract.  

 

Both JPF and the member NGOs have limited access to the project sites in Gaza due to 
restrictions associated with the Japanese government funding on top of the movement 
restriction in place by authority due to COVID-19 pandemic.  Therefore, the projects 
subjected to this Third-party monitoring and evaluation are implemented by local 
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implementing partners and remotely managed by the members NGOs. Ahead of starting data 
collection in the field, the selected contractor will be introduced to the local implementing 
partners. While the member NGOs will facilitate the communication with the 
partners/offices, day-to-day coordination pertaining to data-collection and field visits will 
be performed by the selected contractor. The selected contractor will report directly to JPF 
and during the course of the field level data collection, the contractor is expected to provide 
JPF with timely feedback, notably in instances where immediate attention or action is 
required.  The selected contractors are also required to have the Local Implementing 
Partners, Member NGOs informed with progress and acquired comments to incorporate into 
milestone deliverables.  

 

3.5 Design and Methodology    

In evaluation the projects,  The criteria of value used for this monitoring and evaluation is 
CHS and therefore it is essential that the selected contractor possesses a good understanding 
of this standard and past experience in conducting monitoring and evaluating using CHS. 
Moreover, the selected contractor is expected to have the capacity of conducting evaluation 
and monitoring activities specified below; 

 Beneficiary surveys using an impact evaluation methodology 
 Project Site visits 
 Observations 
 Key Informant Interview 
 Focus Group Discussions 

Given the outbreak of COVID-19 worldwide which Gaza is no exception from, the successful 
contractor is expected to undertake above evaluation and monitoring activities with only 
essential moves in conformity of do-no-harm principal and strongly encouraging to adapt 
alternative means of factual identification such as telephone interviews and use of local 
agents. In order to assess the competency and consideration of the individuals and 
institutions submitting proposals with this regards, this RFP is requiring a submission of one 
to two-page plan of free format stating organization policy toward preventive measure 
toward COVID-19 together with the RFQ. The plan should inform the approach to the data 
collection and any other information deemed necessary to demonstrate the ability to 
conduct data collection with much consideration on COVID-19 outbreak in general.  

 

4. Expected Activities and Deliverables 
 

For all tasks, specific tools and templates will be developed and agreed to between JPF and 
the contractor following signing of the contract. It is expected that the reports provided by 
the contractor will adhere to the agreed upon templates. For all remaining tasks, general 
approaches will be developed and agreed to between JPF and the contractor, upon signing 
of the contract.  
 

The selected contractor is expected to perform below activities: 

 To organize an inception meeting with JPF, two project implementing NGOs to discuss 
the details of the evaluation and monitoring objectives, targets, data processing and 
analyzing, allocated team and reporting; 

 To provide an inception report with a detailed work plan including data collection 
tools and methodology, proposed schedule of site visits and sample beneficiary and 
key informant selection strategy and list of data to be collected;  
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 To implement the agreed work plan; 
 To submit periodic updates with reference to agreed work plan; 
 To provide debrief to local implementing partners on preliminary findings and in 

case of the RTM, additionally to provide debrief to implementing NGO; 
 To submit final evaluation and monitoring reports including raw-data and visuals 

collected per project as well as the need assessment report with chapters dedicated 
for the desk review on respective projects’ relevance with the JPF’s current multi-
year Gaza/Palestine Emergency Humanitarian Response plan, cross-cutting findings 
across programme, and recommendations for JPF’s programme formulation for 
coming years as per the agreed format;  

 To organise an exit meeting and present details, findings and recommendations of 
the exercise to JPF and project implementing NGOs. 

 
In the face of outbreak of COVID-19 worldwide, all discussions will be undertaken online, 
however, if situation permits by the time, debriefing of the evaluation in Tokyo with 
presence of JPF, relevant NGO representatives will be organised in late March or early 
April 2022. The selected contractor is required to physically attend the debriefing in 
Tokyo and also present the overall picture, details findings and recommendations from 
the exercise.  This debriefing in Tokyo may be changed to an online webinar, should the 
COVID-19 outbreak be not contained by the time and therefore financial proposal 
required a separate column with regards to the cost pertaining to travel to Tokyo.  
 

Provided the security and COVID-19 pandemic are reasonably contained, one time field 
visit is planned by JPF evaluation department in a manner coinciding with project 
milestone activities to facilitate shared learning and promote understanding on JPF’s 
country level portfolio. The field visit is planned no more than two days in Gaza and with 
stay in Palestine all together will not go over five working days. The selected Contractor 
is expected to attend the field visit with actual cost incurred in given field visit ballooned 
by JPF.  
 

5. Call for Tenders Schedule 

*  All times are in the local time of Tokyo, Japan. 

6. Questions and Clarifications 

If JPF, either on its own initiative or in response to a request from a prospective bidder, 
provides additional information on the tender dossier, such information will be 
communicated simultaneously in writing to all the bidders.  

Bidders may submit questions in writing to the following address by email before the 
deadline for request for any clarifications, specifying the tender reference number. 

 

 

 

 DATE TIME* 

Tender publication date 26 Feb. 2021  

Deadline for submission of tenders 
(receiving date, not sending date) 

14 Mar. 2021 17:00 

Notification of award to the successful tenderer 17 Mar.21  

Signature of the contract 24 Mar. 2021  
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Contact Person: 
 

Name / Surname Title E-Mail Address 
- Project Evaluation 

department  

procurement@japanplatform.org 

Any explanation or amendment to be made regarding the tender dossier shall also be 
shared with all applicants simultaneously. Bilateral negotiations will not be held with the 
institutions applying during the tender. 

7. Meeting with the Institutions / Company Visits 

No clarification or bilateral meeting will be held with the entities applying during the 
tender. Company visits will not be conducted. However a meeting will be held with the 
winning entity prior to the signing of the contract.  

8. Eligibility Documents Required for the Bidders 

Participation in tendering is open on equal terms to all natural and legal persons or 
companies or firms that can provide the required documents by this tender. If the required 
document is in another language than English then an English translated copy should be 
provided along with the original.  

8.1. The document stating that the bidder has been operating in this sector subject to the 
tender. 

8.2. Valid company registration documents including licences obtained from the relevant 
governmental institution.  

8.3. Submission of the most recent original and valid tax documents  

8.4. Providing address declaration for notifications (phone, fax and e-mail address 
information). Please indicate if you have an office in Gaza.  

8.5. Signature declaration or list of authorized signatures indicating that they are 
authorized to submit bids; 

8.6. Indicating and/or providing permission to work at the project locations by authorities.  

8.7. Organizational Profile Document providing detailed information on the capacity of the 
organization and services provided (such as previous and ongoing works, registration 

mailto:procurement@japanplatform.org
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details, establishment year, number of offices, full/part time staff, experts, surveyors, 
relevant experiences and etc.) 

8.8. Details of any ongoing or past activity of your organization in Gaza along with 
organization and contact person for reference check (Demonstrating past experience 
in conducting monitoring and evaluation using CHS is strong assert).  

8.9. Written commitment to not carry any of the "reasons for exclusion from the tender" 
under clause 21 of the tender dossier 

8.10. Technical Proposals should include; 

8.10.1. Monitoring and Evaluation design, methodology and proposed targets should be 
presented separately per project  

8.10.2. Monitoring and Evaluation Implementation Work and Time Plan 

8.10.3. Safety  (in terms of general safety as well as preventive measures for COVID-19) 
and Security Policy and Procedures that will be applied  

8.10.4. Confidentiality and Data Protection Policy and Procedures that will be applied 

8.10.5. Information on the data collection tool and methodology of how the data analyzed 

8.10.6. Provide the list of personnel who will be assigned to contract, detailing the tasks 
of each and provide CVs with at least one reference for listed key personnel. At 
least 50 percent of field monitors must be female and in the evaluation of bids 
gender equality in the project team will be recognized. JPF reserves rights to 
terminate the contract if proven any of information provided misrepresented.  

8.10.7. Sample questionnaire and report (please remove all related information to make 
it anonymous) 

8.10.8. Indicating the deliverables 

8.11. Financial Proposal should include; 

8.11.1. With projects #7 and 8 in the list 1 pending donor approval, this RFP is requiring 
the successful contractor to present the financial proposal in two parts; first part 
presenting all costs pertaining to service presented in 3.Scope of Services 
excluding both the real time monitoring and terminal evaluation for the project 7 
and 8. The second part of the financial proposal presents only the cost pertaining 
to the real time monitoring and terminal evaluation for the project 7 and 8. Failure 
to submit the financial proposal without two separate parts will results in 
disqualifying in selection process.  

8.11.2. Financial proposal should indicate the charge pertaining to travel to Tokyo for 
debriefing in March or April 2022 separately  

8.11.3. Must include all the tax and costs   

8.11.4. Must include payment conditions 

8.11.5. The total of the financial proposal should not go over 89,342USD.   

9. Bidding format and content 

Bid proposal should consist of separate sub-folders as administrative documents, technical 
and financial proposals. 

Bidding Documents should be in the same sequence as listed in clause 8. All the documents 
should be scanned and submitted via e-mail or a link should be provided to be downloaded. 
Documents listed below should be part of the bidding proposal; 

 Indicating that the tender dossier is fully read and accepted,  
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 The price quoted must be clearly written in accordance with the numbers and the 
written text,  

 There shall not be any scratches, erosion or correction on the documents  
 If the bidder is a real person, the name and surname of the bidder, if a legal entity, then 

the trade name must be fully written and shall be signed by the authorized persons. 

The tender reference number JPF-PLS-21-002 must be specified on the e-mail and on the 
file names. 

Bidders who bid as a joint venture must sign bids by all partners or by persons authorized 
to bid. 

In the tender letters who will bid as a consortium, the price that the consortium partners 
offer for the parts of the business that require their expertise will be written separately. 
The sum of the prices that the consortium partners offer shall constitute the consortium's 
total bid price. 

All the bid letters submitted by the joint venture must be signed by all partners or by the 

representatives of the partners.  

Proposals which are not in conformity with any of them or which have scrapes, erosions or 
corrections on them shall be rejected and shall not be considered as submitted at all. 

10. Submission of Proposals 

Interested Consultants/Companies/Organizations shall provide a proposal along with the 
information and documents listed under Clause 8, until 17:00 (pm), 14th of March 2021. 
The documents shall be in PDF format and signed by the authorized person. All the 
documents shall be in a zipped file and shall be send to the following e-mail address; 

 
 Name / Surname Department  E-Mail Address 

1. - Project Evaluation 
Department  

procurement@japanplatform.org 

11. Period of validity 

The validity period of the tenders shall be at least 60 calendar days from the date of 
procurement. The bids which has shorter period of validity will not be taken into account. 

In case of need, the Contracting Authority will make a request for extension of the validity 
period of the bid for a maximum of 30 days. The tenderer may accept or reject this request 
of the Contracting Authority. Requests and answers in this regard shall be made in writing. 

Successful bidder must ensure the validity of the bid for the following 60 days from being 
notified of the entitlement to the contract. Regardless of the date of notification, 60 days 
are added to the first 60 days. 

12. Currency of tenders 

The amounts quoted in the offers given by the companies are required to be written in 
American Dollar - USD. 

13. Language of offers and procedure 

The proposals and all other related documents shall be the scanned version of the original 
document and shall be written in English. If the original document language is other than 
English than the translation of the document will be accepted along with the original. 

14. Alteration or withdrawal of tenders 

Bidders may not alter or withdraw their tenders after submission.  

mailto:procurement@japanplatform.org
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15. Costs of preparing tenders 

Tender dossier is free. All costs incurred during the preparation and submission of the 
tender offer shall be borne by the bidder. No reimbursement will be made for any charges 
regardless of the result. 

16. Evaluation - Location, Date and Hour of the Tender Opening and Examination: 

JPF will evaluate incoming bids on the following conditions. 

 The conformity of the required documents  
 Quality of technical proposal – weights 60% 
 Financial Offer –weighs 40% 

17. Notification award and contract signature 

The successful bidder is informed in writing and the contract is signed within 10 (ten) 
calendar days. A meeting will be conducted prior to the signing of the contract. Firms that 
are not selected as the result of the evaluation are informed in writing within 15 (fifteen) 
working days. If the successful bidder does not sign the contract, the second best bidder is 
informed in writing by the tender committee and a contract is signed within 10 (ten) 
calendar days. 

18. Ownership of tenders 

JPF is obliged to keep the procurement proposals collected as a result of this tender for 
future audits.  

19. Type of Contract 

The contract will be drafted to include bid proposal specifications and tender 
requirements. 

20. Cancellation of the tender procedure  

In the event of a tender procedure's cancellation, bidders will be notified by JPF.  

Cancellation may occur where: 

1. The tender procedure has been unsuccessful, namely where no qualitatively or 
financially worthwhile tender has been received or there has been no response at all; 

2. The economic or technical parameters of the project have been fundamentally altered; 
3. Exceptional circumstances or force majeure render normal performance of the TPM 

impossible; 
4. All technically compliant tenders exceed the financial resources available; 
5. There have been irregularities in the procedure, in particular where these have 

prevented fair competition. 

Under no circumstances JPF will be liable for damages, whatever their nature (in particular 
damages for loss of profits) or relation with the cancellation of a tender. The publication of 
a procurement notice does not commit JPF to implement the announced programme or 
project. 

21. Reasons for disqualification from the tender 

Tenderers in the following cases shall be excluded from the tender if they are found to be: 
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21.1. Those who are bankrupt, in liquidation, whose work is carried out by the court, 
declare concordat, suspend their business or are in a similar situation according to 
the legislative provisions in their home country, 

21.2. Proven by the employer that there were activities in violation of business or 
professional ethics during the course of business with the organizations within five 
(5) years prior to the date of procurement. 

21.3. As of the date of the procurement, if the bidder’s membership/licence is cancelled 
from the chamber which the bidder had to registered in accordance with the 
legislation. 

21.4. Bidders that has failed to provide the documents, or gives incomplete or misleading 
information and/or falsified documents that are requested by this tender dossier. 

22. Prohibited Acts or Behaviors 

The following acts or actions are prohibited during the tender; 

22.1. To commit or attempt to commit mischief, fraud, promises, threats, to influence, to 
exploit for one’s interest, to make deal, extortion, bribery or other means of breach 

22.2. Acts to influence other bidder’s willingness to attend tender, prevent their 
participation to tender, make or offer deals to other bidders and to engage in acts to 
influence fair competition or tender decision.  

22.3. To arrange, use or attempt to falsify documents or fraudulent collateral. 

22.4. To give more than one proposal, either directly or indirectly, in person or by proxy, 
on behalf of himself or other 

23. Ethical Considerations 

23.1. The monitoring and evaluation activities should not contradict ethical principles. The 
selected TPM entity should take all reasonable steps to ensure that the M&E activities are 
designed and conducted within the framework of Do no Harm principle to respect and 
protect the safety, rights and welfare of the people. 

23.2. Consent should be taken from all participants of M&E data collection activities and all 
data gathered should be kept confidential. Ownership of all data, information, and findings 
gathered through different M&E activities lies with the contracting authority (JPF).  

23.3. The TPM entity should adhere to principles and policies of the member NGOs, a 
special attention should be given to Child Protection principles, Child Safeguarding Policy 
and gender policy.  

24. List Annexes 

 Annex 1_JPF_Info_Sheet 

 Annex_2 Project Summaries for Project #3-6  (Request via email address mentioned in 
10 Submission of Proposals).  

 


